PPMP #: 14-4-697-2021-3-0-6



## Republic of the Philippines VISAYAS STATE UNIVERSITY Visca, Baybay City, Leyte



## **PURCHASE REQUEST**

PR #: TF-2021-06-00363

Date: 06-17-2021

Dept./Office: DOH

Section/End-User: Catherine C. Arradaza

Category: Labor Services

Project Title/Code: 20201050-1.95 Expansion of

Item Description	Unit	Qty	Unit Cost	PAR/ICS	Total Cost
Labor Services for the Expansion of DOH Plant Tissue Culture Building	lot	1	497,000.00		497,000.00
Specification:		-			
<ol> <li>Removal of Existing Structures</li> <li>Hauling of Construction Materials</li> <li>Forms and Scaffoldings</li> </ol>	5	- 1 lot - 1 lot - 1 lot	Php 15,000 15,000 30,000		
4. Structural and Masonry Works		- 1 lot	272,000		
Footings					
Columns					
Flooring					
Roof Beams					
Fabrication & Filing of CHB i	ncluding	Plastering wi	th plain cement finish		
5. Ceiling Frames and Boards		-1 lot	84,000		
6. Fabrication/Installation of Doors	and Jam	bs - 1 lot	31,000		
7. Painting		- 1 lot	50,000		
TOTAL	_				497,000.0
	Labor Services for the Expansion of DOH Plant Tissue Culture Building  Specification:  1. Removal of Existing Structures 2. Hauling of Construction Materials 3. Forms and Scaffoldings 4. Structural and Masonry Works Footings Columns Flooring Roof Beams Fabrication & Filing of CHB i 5. Ceiling Frames and Boards 6. Fabrication/Installation of Doors a 7. Painting	Labor Services for the Expansion of DOH Plant Tissue Culture Building Specification:  1. Removal of Existing Structures 2. Hauling of Construction Materials 3. Forms and Scaffoldings 4. Structural and Masonry Works Footings Columns Flooring Roof Beams Fabrication & Filing of CHB including 5. Ceiling Frames and Boards 6. Fabrication/Installation of Doors and Jam 7. Painting	Labor Services for the Expansion of DOH Plant Tissue Culture Building  Specification:  1. Removal of Existing Structures -1 lot 2. Hauling of Construction Materials -1 lot 3. Forms and Scaffoldings -1 lot 4. Structural and Masonry Works -1 lot Footings Columns Flooring Roof Beams Fabrication & Filling of CHB including Plastering wides 5. Ceiling Frames and Boards -1 lot 6. Fabrication/Installation of Doors and Jambs - 1 lot 7. Painting -1 lot	Labor Services for the Expansion of DOH Plant Tissue Culture Building  Specification:  1. Removal of Existing Structures -1 lot Php 15,000 2. Hauling of Construction Materials -1 lot 15,000 3. Forms and Scaffoldings -1 lot 30,000 4. Structural and Masonry Works -1 lot 272,000  Footings  Columns  Flooring  Roof Beams  Fabrication & Filling of CHB including Plastering with plain cement finish  5. Ceiling Frames and Boards -1 lot 84,000  6. Fabrication/Installation of Doors and Jambs - 1 lot 31,000  7. Painting -1 lot 50,000	Labor Services for the Expansion of DOH Plant Tissue Culture lot 1 497,000.00  Specification:  1. Removal of Existing Structures -1 lot Php 15,000 2. Hauling of Construction Materials -1 lot 15,000 3. Forms and Scaffoldings -1 lot 30,000 4. Structural and Masonry Works -1 lot 272,000  Footings  Columns  Flooring  Roof Beams  Fabrication & Filling of CHB including Plastering with plain cement finish  5. Ceiling Frames and Boards -1 lot 84,000  6. Fabrication/Installation of Doors and Jambs - 1 lot 31,000  7. Painting -1 lot 50,000

		TOTAL							497,000.00
Purpose: For Expansion of DOH Plant Tissue Culture Laboratory									
Check	ced by:	MARION	G. BURLAS			Fur	nds Available:	LINDAS	D W ESGUERRA X
TWG - Labor Services					HEAD, ACCOUNTING OFFICE				
		Requested by:	11/		Noted by:		1.7		Approved by:
Signati	ure:		hot/				and/		Wyrye
Printed	Name:	CATHERINE	C. ARRADA	ZA	C	ATHERINE	C. ARRADAZ	A	EDGARDO E. TULIN
Design	nation:	END	USER		UNI	Γ HEAD, P	ROJECT LEAD	ER	PRESIDENT, VSU



PPMP #: 14-4-697-2021-3-0-6





7/6/21

## **PURCHASE REQUEST**

PR #: TF-2021-06-00363

Date: 06-23-2021

Dept./Office: DOH

Category: Labor Services

Section/End-User: Catherine C. Arradaza

Project Title/Code: 20201050-1.95 Expansion of Horticulture Tissue Culture lab

Funding Source: Trust Fund

Item #	Item Description	Unit	Qty	Unit Cost	PAR/ICS	Total Cost
1	Labor Services for the Expansion of DOH Plant Tissue Culture Building		1 .	203,000.00	CATHERINE C. ARRADAZA	203,000.00
	Specification:					
	Roof Framing	1lot	Php 130,000			
	2 Bastina	1 lot	73 000			

2. Roofing - 1lot 73,000 203,000.00 TOTAL Purpose: For Expansion of DOH Plant Tissue Culture Laboratory Funds Available: Checked by: ERLINDA S. ESGUERRA MARLON G. BURLAS HEAD, ACCOUNTING OFFICE TW6 - Labor Services Approved by: Requested by: Noted by: gat 4 len CATHERINE C. ARRADAZA Signature: EDGARDO E. TULIN CATHERINE C. ARRADAZA Printed Name: PRESIDENT, VSU END USER UNIT HEAD, PROJECT LEADER Designation: