

SCAN HERE



PR-2023-1123-158780



Republic of the Philippines
VISAYAS STATE UNIVERSITY
 Visca, Baybay City, Leyte

PURCHASE REQUEST

PPMP No. : **223-1-89-2023-10-0-9**Dept./Office: **PPO**PR No.: **STF-2023-11-02885**Date: **11-23-2023**Section/End-User: **Mario C. Bantugan**Category: **Labor Services**Funding Source: **Special Trust Fund**Project Title/Code: **STF-LABOR**

Item #	Item Description	Unit	Qty	Unit Cost	PAR/ICS	Total Cost
1	Construction of Fence, Olleras Cottage	lot	1	145,000.00		145,000.00

Specification:

Item Description

Provision of Labor in the execution of the ff. Items of work:

1 lot 145,000.00

1. Construction of Fence Olleras Cottage (Back, Front and Righ Side Only)

SCOPE OF WORKS:

>Hauling of Construction materials

>Fabrication of CHB

> Excavation of Wall and Column Footing

> Fabrication & Installation of Column and Footings Rebars

>Filing of CHB

>Installation and removal of Column forms

> Pouring of Concrete Columns

>Plastering of Concrete Column and CHB (front fence only)

>Fabrication and installation of G.I.Frames interlink fence (Gate not Included)

>Fabrication and installation of 7 units Flush Doors

>Fabrication and installation of 2 units Panell Doors

>Fabrication and installation of 2 units Air Vents

>Fabrication and installation of Hanging and Sink Counter Cabinets

>installation of Granite Slab Sink

	TOTAL					145,000.00
--	--------------	--	--	--	--	-------------------

Purpose: Construction of Fence, Olleras Cottage

Checked by:	Funds Available:
PHLOEM D. GALUPO	ALICIA M. FLORES
TWG - Labor Services	HEAD, BUDGET OFFICE

Signature:	Requested by:	Noted by:	Approved by:
Printed Name:	MARIO C. BANTUGAN	MARIO LILIO P. VALENZONA	EDGARDO E. TULIN
Designation:	END USER	UNIT HEAD, PROJECT LEADER	PRESIDENT, VSU