PPMP #: 79-5-89-2021-3-0-14



## Republic of the Philippines **VISAYAS STATE UNIVERSITY** Visca, Baybay City, Leyte



## **PURCHASE REQUEST**

Dept./Office: GSD

PR #: GF-2021-05-00225

Date: 05-25-2021

Section/End-User: Mario C. Bantugan

Category: Labor Services

Funding Source: General Fund - MOOE

Project Title/Code: PPO-RM07-2021

Item #	Item Description	Unit	Qty	Unit Cost	PAR/ICS	Total Cost
1	Labor Services for the Construction of Elevated Electrical Transformer Stand (7 units)	lot	1	371,700.00		371,700.00

## Specification:

- 1. Hauling of Construction Materials (50,400.00)
- 2. Excavation and Backfilling (37,800.00)
- 3. Fabrication & Installation of Rebars (Footing, Columns, Beams and Slabs) (75,600.00)
- 4. Installation of Forms (50,400.00)
- 5. Pouring of Concrete (94,500.00)
- 6. Removal of Forms (12,600.00)
- 7. Plastering and Painting (50,400.00)

OTA:				
OTAL			371,700.00	
on of Elevated Electrical Tra	ansformer Stand (7 un	its)		
MARLONG. BURLAS	Funds Available:  MYRNA 5. PANCITO 900			
TWG - Labor Services	-	HEAD, BUDGET OFFICE RM. 05 A,		
Mested by:  Mario C. BANTUGAN	Noted by:	OP. VALENZONA	Approved by:  EDGARDO E. TULIN,	
END USER	UNIT HEAD,	PROJECT LEADER	PRESIDENT, VSU	
	MARLONG. BURLAS  TWG - Labor Services ested by:  MARIO C. BANTUGAN	MARLONG. BURLAS  TWG - Labor Services  ested by:  Noted by:  MARIO C. BANTUGAN  MARIO LIL	MARLONG. BURLAS  TWG - Labor Services HEAD, B rested by: Noted by: MARIO C. BANTUGAN MARIO LILIO P. VALENZONA	