

Republic of the Philippines VISAYAS STATE UNIVERSITY Visca, Baybay City, Leyte

PURCHASE REQUEST

PPMP No.: 20-1-897-2023-7-0-24

Dept./Office: IHK

Section/End-User: Marvin B. Bandalan

Funding Source: Special Trust Fund

PR No.: STF-2023-08-01983

Date: 08-22-2023

A

of 1

Category: Office Supplies

Project Title/Code: IHK Athletic Fee - Intramurals 2023

Awards

#	Item Description	Unit	Qty	Unit Cost	PAR/ICS	Total Cost
1	Costomized Medals, Gold for Intramural Games 2023	рс	238	300.00	No.	71,400.00
	Specification: 2 inches diameter					
2	Cup 24", with customized metal Plate	рс	1	3,000.00		3,000.00
3	Cup 26", with customized metal Plate	рс	1	3,000.00		3,000.00
4	Cup 30", with customized metal Plate, Perpetual Trophy	рс	1	4,500.00		4,500.00
	Durable Good Quality					
5	Cup, 20", with customized metal	nc	2	2 200 00		
6	plate Cup, 22", with customized metal	рс	3	2,300.00		
6	plate					
6 7	plate Cup, 22", with customized metal plate Cups, 14" with customized metal	рс	1	2,500.00		2,500.00
6 7 8	plate Cup, 22", with customized metal plate Cups, 14" with customized metal plate Cups, 16", with customized metal	pc pc	1 30	2,500.00		2,500.00
6 7 8 9	plate Cup, 22", with customized metal plate Cups, 14" with customized metal plate Cups, 16", with customized metal plate Cups, 16", with customized metal plate	pc pc	1 30 30	2,500.00 1,700.00 1,800.00		2,500.00 51,000.00 54,000.00
6 7 8 9	plate Cup, 22", with customized metal plate Cups, 14" with customized metal plate Cups, 16", with customized metal plate Cups, 18", with customized metal plate Cups, 18", with customized metal plate Customized Medals, Bronze for	pc pc pc	1 30 30 30	2,500.00 1,700.00 1,800.00 2,000.00		54,000.00 60,000.00

2 inches	diameter		Property of the second		
	TOTAL			414,100.00	
Purpose: For	Intramural use				
Checked by:	JED ASAPH D. CO	RTES	Funds Available: ALICIA M. FLORES SEF 01		
	TWG - Office Supp	olles	· HEAD, BUDGET OFFICE		
Signature: Printed Name:	MARVIN B. BANDAL		IM W YOU WENT	Approved by: Ugane EDGARDO E. TULIN	
Designation:	END LISER	LINIT HE	AD PROJECT LEADER	PRESIDENT VSII	